

O&M Contract Summary – WE-CON-2023-015

Full-service agreement with Highline Wind Services for Kestrel Ridge

David Chen · 04 November 2025 · WE-CON-2023-015-SUM

This summary is for operational use. In case of doubt the signed contract (Legal & Contracts space) prevails.

1. Parties and term

Item	Details
Contract number	WE-CON-2023-015
Employer	Kestrel Ridge Wind Farm Ltd (100 % subsidiary of Weyland Energy GmbH)
Contractor	Highline Wind Services Ltd
Signed	26 October 2023
Term	10 years from COD (15 March 2024 – 14 March 2034); employer option to extend by 5 years
Scope type	Full service incl. scheduled and unscheduled maintenance and major component replacement
Governing law	Scots law

2. Scope of services

- Scheduled maintenance according to the OEM maintenance manual (annual service, 6-monthly safety checks).
- Unscheduled maintenance with 24/7 remote reset support and technician dispatch.
- Major components (gearbox, generator, main bearing, blades, transformer) – replacement including crane costs, covered by the service fee except where damage is caused by force majeure or the employer.
- Spare parts stock on site and in the Highline regional warehouse in Galashiels.
- Condition monitoring (CMS) of drive train and monthly CMS reporting.
- Statutory inspections: service lifts (LOLER), fall arrest systems, pressure vessels, fire equipment.
- HSE management of all contractor activities on site, including permit to work.

3. Fees

Component	Amount	Indexation
Fixed service fee	GBP 68,000 per turbine per year (GBP 1,224,000 p.a.)	Annually on 1 April, 70 % CPI / 30 % fixed 2.5 %
Fee 2026/27 after indexation	GBP 72,350 per turbine (GBP 1,302,300 p.a.)	–
Additional services	Day rates per Schedule 4 (technician GBP 760/day)	Annually

Availability bonus	GBP 22,000 per 0.1 % above 97.5 %, capped at GBP 110,000 p.a.	–
--------------------	---	---

4. Availability guarantee

Highline guarantees a **time-based availability of 97.0 %** per contract year (1 April – 31 March), measured per IEC 61400-26-1 with the exclusions listed in Schedule 6 (grid unavailability, force majeure, employer instructions, ice and shadow flicker stops required by planning conditions).

Availability	Consequence
≥ 97.5 %	Bonus (see fees)
97.0 – 97.5 %	No adjustment
< 97.0 %	Liquidated damages: lost production × average achieved price for each 0.1 % shortfall
< 94.0 % in two consecutive years	Employer termination right

5. Warranty

Highline passes through the component warranties of the turbine supply. The gearboxes are manufactured by Weserkraft Getriebe GmbH and carry a 5-year warranty from COD (until 14 March 2029). Serial defects (same failure on ≥ 20 % of units within the warranty period) trigger a fleet-wide inspection and retrofit at the contractor's cost.

6. Response times and reporting

Event	Requirement
Remote reset attempt after fault	within 30 minutes, 24/7
Technician on site (turbine stopped)	within 4 hours (06:00–22:00), next morning otherwise
Incident notification (HSE)	immediately by phone, written flash report within 24 hours
Monthly O&M report	by the 5th working day of the following month
Annual service plan	by 31 January each year

7. Key clauses to remember

- Clause 14.3 – major component exchange: contractor bears crane and logistics costs.
- Clause 18 – liquidated damages cap: 25 % of the annual service fee.
- Clause 22 – insurance: contractor all risks and GBP 10 m public liability.
- Clause 27 – termination for convenience by employer after year 5 with 12 months' notice.