

Corporate Power Purchase Agreement – Executed

Harrow Bay Offshore Wind Ltd and Arcturus Steel AG

Priya Nair · 13 May 2026 · WE-PPA-2026-004

Executed version. Signed in London on 12 May 2026. Original wet-ink counterparts held in the Hamburg document safe (shelf L-3).

THIS AGREEMENT is dated **12 May 2026** and made between **Harrow Bay Offshore Wind Ltd** (the **Seller**) and **Arcturus Steel AG** (the **Buyer**), with Weyland Energy GmbH (HRB 118734, Amtsgericht Hamburg) as Seller Guarantor.

Recitals

(A) The Seller is developing and constructing the Harrow Bay Offshore Wind farm, a 480 MW offshore wind generating facility located 38 km off the coast of Harrow Bay in the UK North Sea, comprising 40 Halden HTS-12 wind turbine generators.

(B) The Buyer operates electric arc furnaces for the production of low-carbon steel and wishes to procure renewable electricity and the associated guarantees of origin on a long-term basis.

1. Definitions and interpretation

Contract Share means 31.25 per cent., being the proportion that 150 MW bears to the installed capacity of the Facility of 480 MW. **Contract Quantity** means, for each Settlement Period, the Contract Share multiplied by the Metered Output (pay-as-produced).

2. Term

This Agreement enters into force on the Signing Date. The Delivery Period starts on the Commercial Operation Date and ends on the fifteenth (15th) anniversary thereof.

3. Sale and purchase

The Seller shall sell and deliver, and the Buyer shall purchase and accept, the Contract Quantity together with the corresponding Guarantees of Origin. Expected annual Contract Quantity is approximately 590 GWh (P50); no minimum volume is guaranteed.

4. Contract Price

The Contract Price is set out in Schedule 2 (Pricing). It is fixed for Contract Years 1 to 5 and indexed by 1.5 per cent. per annum from Contract Year 6.

5. Negative prices

Where the Day-Ahead Reference Price is negative for more than four (4) consecutive hours, no Contract Price is payable for the Contract Quantity in those hours.

8. Delay in COD

If the Commercial Operation Date has not occurred by 31 December 2029 (the **Long-Stop Date**), either Party may terminate this Agreement. Delay liquidated damages payable by the Seller are capped at EUR 6,000,000 in aggregate.

11. Credit support

The Buyer shall deliver a parent company guarantee issued by Arcturus Holding SE for EUR 45,000,000, reducing to EUR 30,000,000 after the fifth Contract Year. A downgrade below BBB- (S&P) or equivalent triggers a replacement bank guarantee.

14. Force majeure

Unavailability of the transmission system for more than fourteen (14) consecutive days shall constitute an event of Force Majeure.

18. Termination payment

Upon early termination, a two-way termination payment based on the mark-to-market value of the remaining Contract Quantity shall be calculated by the Non-Defaulting Party.

22. Governing law and disputes

This Agreement is governed by English law. Disputes are finally resolved under the LCIA Rules by three arbitrators seated in London.

Execution

For the Seller	For the Buyer
Signed: Dr. Amara Okafor, Director	Signed: Dr. Matthias Kranz, CEO
Signed: Jonas Richter, Director	Signed: Helena Vogt, CFO
Date: 12 May 2026, London	Date: 12 May 2026, London

Schedules: 1 Facility description · 2 Pricing (redacted in this copy) · 3 Metering · 4 Guarantees of origin · 5 Credit support forms · 6 Notices